

TELANGANA IRRIGATION & CAD DEPARTMENT

RATE ANALYSIS (DATA BOOK)

ITEM NO: 1 · SSR CODE: IRR-DAW-01 · UNIT: cum

Item 1: Standard Embankment Construction & Concrete Works Specification Stage 1

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 2 · SSR CODE: IRR-DAW-02 · UNIT: cum

Item 2: Standard Embankment Construction & Concrete Works Specification Stage 2

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 3 · SSR CODE: IRR-DAW-03 · UNIT: cum

Item 3: Standard Embankment Construction & Concrete Works Specification Stage 3

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 4 · SSR CODE: IRR-DAW-04 · UNIT: cum

Item 4: Standard Embankment Construction & Concrete Works Specification Stage 4

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 5 · SSR CODE: IRR-DAW-05 · UNIT: cum

Item 5: Standard Embankment Construction & Concrete Works Specification Stage 5

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 6 · SSR CODE: IRR-DAW-06 · UNIT: cum

Item 6: Standard Embankment Construction & Concrete Works Specification Stage 6

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 7 · SSR CODE: IRR-DAW-07 · UNIT: cum

Item 7: Standard Embankment Construction & Concrete Works Specification Stage 7

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 8 · SSR CODE: IRR-DAW-08 · UNIT: cum

Item 8: Standard Embankment Construction & Concrete Works Specification Stage 8

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 9 · SSR CODE: IRR-DAW-09 · UNIT: cum

Item 9: Standard Embankment Construction & Concrete Works Specification Stage 9

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 10 · SSR CODE: IRR-DAW-10 · UNIT: cum

Item 10: Standard Embankment Construction & Concrete Works Specification Stage 10

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 11 · SSR CODE: IRR-DAW-11 · UNIT: cum

Item 11: Standard Embankment Construction & Concrete Works Specification Stage 11

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 12 · SSR CODE: IRR-DAW-12 · UNIT: cum

Item 12: Standard Embankment Construction & Concrete Works Specification Stage 12

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 13 · SSR CODE: IRR-DAW-13 · UNIT: cum

Item 13: Standard Embankment Construction & Concrete Works Specification Stage 13

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 14 · SSR CODE: IRR-DAW-14 · UNIT: cum

Item 14: Standard Embankment Construction & Concrete Works Specification Stage 14

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 15 · SSR CODE: IRR-DAW-15 · UNIT: cum

Item 15: Standard Embankment Construction & Concrete Works Specification Stage 15

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 16 · SSR CODE: IRR-DAW-16 · UNIT: cum

Item 16: Standard Embankment Construction & Concrete Works Specification Stage 16

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 17 · SSR CODE: IRR-DAW-17 · UNIT: cum

Item 17: Standard Embankment Construction & Concrete Works Specification Stage 17

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 18 · SSR CODE: IRR-DAW-18 · UNIT: cum

Item 18: Standard Embankment Construction & Concrete Works Specification Stage 18

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 19 · SSR CODE: IRR-DAW-19 · UNIT: cum

Item 19: Standard Embankment Construction & Concrete Works Specification Stage 19

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 20 · SSR CODE: IRR-DAW-20 · UNIT: cum

Item 20: Standard Embankment Construction & Concrete Works Specification Stage 20

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 21 · SSR CODE: IRR-DAW-21 · UNIT: cum

Item 21: Standard Embankment Construction & Concrete Works Specification Stage 21

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 22 · SSR CODE: IRR-DAW-22 · UNIT: cum

Item 22: Standard Embankment Construction & Concrete Works Specification Stage 22

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 23 · SSR CODE: IRR-DAW-23 · UNIT: cum

Item 23: Standard Embankment Construction & Concrete Works Specification Stage 23

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 24 · SSR CODE: IRR-DAW-24 · UNIT: cum

Item 24: Standard Embankment Construction & Concrete Works Specification Stage 24

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 25 · SSR CODE: IRR-DAW-25 · UNIT: cum

Item 25: Standard Embankment Construction & Concrete Works Specification Stage 25

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 26 · SSR CODE: IRR-DAW-26 · UNIT: cum

Item 26: Standard Embankment Construction & Concrete Works Specification Stage 26

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 27 · SSR CODE: IRR-DAW-27 · UNIT: cum

Item 27: Standard Embankment Construction & Concrete Works Specification Stage 27

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 28 · SSR CODE: IRR-DAW-28 · UNIT: cum

Item 28: Standard Embankment Construction & Concrete Works Specification Stage 28

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 29 · SSR CODE: IRR-DAW-29 · UNIT: cum

Item 29: Standard Embankment Construction & Concrete Works Specification Stage 29

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 30 · SSR CODE: IRR-DAW-30 · UNIT: cum

Item 30: Standard Embankment Construction & Concrete Works Specification Stage 30

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 31 · SSR CODE: IRR-DAW-31 · UNIT: cum

Item 31: Standard Embankment Construction & Concrete Works Specification Stage 31

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 32 · SSR CODE: IRR-DAW-32 · UNIT: cum

Item 32: Standard Embankment Construction & Concrete Works Specification Stage 32

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 33 · SSR CODE: IRR-DAW-33 · UNIT: cum

Item 33: Standard Embankment Construction & Concrete Works Specification Stage 33

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 34 · SSR CODE: IRR-DAW-34 · UNIT: cum

Item 34: Standard Embankment Construction & Concrete Works Specification Stage 34

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 35 · SSR CODE: IRR-DAW-35 · UNIT: cum

Item 35: Standard Embankment Construction & Concrete Works Specification Stage 35

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 36 · SSR CODE: IRR-DAW-36 · UNIT: cum

Item 36: Standard Embankment Construction & Concrete Works Specification Stage 36

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 37 · SSR CODE: IRR-DAW-37 · UNIT: cum

Item 37: Standard Embankment Construction & Concrete Works Specification Stage 37

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 38 · SSR CODE: IRR-DAW-38 · UNIT: cum

Item 38: Standard Embankment Construction & Concrete Works Specification Stage 38

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 39 · SSR CODE: IRR-DAW-39 · UNIT: cum

Item 39: Standard Embankment Construction & Concrete Works Specification Stage 39

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 40 · SSR CODE: IRR-DAW-40 · UNIT: cum

Item 40: Standard Embankment Construction & Concrete Works Specification Stage 40

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 41 · SSR CODE: IRR-DAW-41 · UNIT: cum

Item 41: Standard Embankment Construction & Concrete Works Specification Stage 41

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 42 · SSR CODE: IRR-DAW-42 · UNIT: cum

Item 42: Standard Embankment Construction & Concrete Works Specification Stage 42

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 43 · SSR CODE: IRR-DAW-43 · UNIT: cum

Item 43: Standard Embankment Construction & Concrete Works Specification Stage 43

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 44 · SSR CODE: IRR-DAW-44 · UNIT: cum

Item 44: Standard Embankment Construction & Concrete Works Specification Stage 44

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 45 · SSR CODE: IRR-DAW-45 · UNIT: cum

Item 45: Standard Embankment Construction & Concrete Works Specification Stage 45

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 46 · SSR CODE: IRR-DAW-46 · UNIT: cum

Item 46: Standard Embankment Construction & Concrete Works Specification Stage 46

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 47 · SSR CODE: IRR-DAW-47 · UNIT: cum

Item 47: Standard Embankment Construction & Concrete Works Specification Stage 47

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 48 · SSR CODE: IRR-DAW-48 · UNIT: cum

Item 48: Standard Embankment Construction & Concrete Works Specification Stage 48

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 49 · SSR CODE: IRR-DAW-49 · UNIT: cum

Item 49: Standard Embankment Construction & Concrete Works Specification Stage 49

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
Total Rate per 1.00 cum:					Rs. 5,965.05

ITEM NO: 50 · SSR CODE: IRR-DAW-50 · UNIT: cum

Item 50: Standard Embankment Construction & Concrete Works Specification Stage 50

S.No	Description	Quantity	Unit	Rate (Rs)	Amount (Rs)
I. MATERIALS					
1	Cement 43 Grade	0.32	MT	6,500.00	2,080.00
2	Coarse Sand (Zone II)	0.45	cum	850.00	382.50
3	HBG Stone Aggregate 20mm	0.90	cum	1,450.00	1,305.00
Materials Sub-Total:					3,767.50
II. LABOUR					
1	Mason 1st Class	0.30	day	850.00	255.00
2	Mazdoor (Unskilled)	2.20	day	550.00	1,210.00
Labour Sub-Total:					1,465.00
Basic Cost for 1.00 cum:					5,232.50
Contractor Overhead & Profit (14%):					732.55
Lead Conveyance for Sand (15 km):					180.00
Total Rate per 1.00 cum:					Rs. 5,965.05